STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 14

NUMBER OF Bl DDERS 4

PROGRAM ELEMENTS
Bl D RANK
1
2
3
4

11/ 02/ 05
05- 448104
05- SB-101-R8.1/8.9

B I

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

D SUMMARY

I N SANTA BARBARA COUNTY NEAR

SUMMERLAND FROM 0. 2 KM WEST OF
EVANS AVENUE UNDERCROSSI NG TO
0.2 KM EAST OF SHEFFI ELD DRI VE

W DEN FREEWAY

FEDERAL Al D NONE

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
11/ 28/ 05

CONTRACT CODE 'D '

82 CONTRACT | TEMS

TOTAL NUMBER OF WORKI NG DAYS

805 525-8043
00497452
805 525-8057

831 724-1011
00000089
831 768-4021

805 648-3373
00212942
805 648-6634

805 643- 6996

FUND TOTAL HB4N , HB4N 0
ENG NEERS EST 2,872,737.50 AMOUNT OVER 1,939, 415. 80
RIP 400
Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

4,812, 153. 30 3 MENDEZ CONCRETE | NC
1210 E SANTA PAULA STREET FAX
SANTA PAULA CA 93060

5,526, 592. 00 4 GRANI TE CONSTRUCTI ON  COVPANY
P O BOX 50085 FAX
WATSONVI LLE CA 95077

6, 590, 399. 00 2 UNI ON ENG NEERI NG COMPANY | NC
P O BOX 1000 FAX
VENTURA CA 93002

3, 945, 259. 28 1 Al S CONSTRUCTI ON COVPANY

RQUESTED BI D RELI EF

P O BOX 24620
VENTURA CA 93002

FAX

00759390
805 643- 6966

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

610

PERCENT OVER EST 67.51

SB PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

3. 0%



05- 448104
05- SB-101-R
11/ 02/ 05

Bl DDER | D NAME AND ADDRESS

L

SUMMARY

ST

OF
OF

REMA/I

N |

NG BI DDERS

SUBCONTRACTORS

Bl D245
PAGE 2
11/ 28/ 05

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ADVANCE | NDUSTRI AL RECYCLI NG

VENTURA CA

ALCORN FENCE
SUN VALLEY CA

BRECKLEY CONTRACTI NG
VENTURA CA

C H P STEEL COVPANY | NC
VENTURA CA

K C | ENVI RONMENTAL
SAN LU S OBI SPO CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

SUMMER CONSTRUCTI ON
FILLMORE CA

SUPER SEAL AND STRI PE
FILLMORE CA

SUPERI OR MASONRY
QA CA

TAFT ELECTRI C
VENTURA CA

LEAD SO L REMOVAL

METAL BEAM GUARD RAI L AND FENCI NG

ASPHALT CONCRETE PAVEMENT

REBAR

LANDSCAPI NG AND | RRI GATI ON

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL SYSTEM

EARTHWORK AND AGGREGATE BASE

STRI PI NG, MARKI NG AND SI GNS

STONE VENEERI NG

ELECTRI CAL HOCOKUP



05- 448104
05- SB-101-R
11/ 02/ 05

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

REMA/I

N |

NG BI DDERS

SUBCONTRACTORS

Bl D245
PAGE 3
11/ 28/ 05

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A1 S CONSTRUCTI ON
4285 CROOKED PALM RD
VENTURA CA

ABRASI VE BLASTI NG
5465 24TH ST
Rl VERSI DE CA

ALCORN FENCE
P O BOX 1249
SUN VALLEY CA

C H P STEEL COVPANY
1674 LI R O AVE
VENTURA CA

K C | ENVI RONVENTAL | NC

225 SUBURBAN RD
SAN LU S OBl SPO CA

K R C SAFETY CO I NC
6084 W HURLEY AVE
VI SALI A CA

LASH
721 CARPI NTERI A ST
SANTA BARBARA CA

OST
2951 N VENTURA AVE
VENTURA CA

REED LAND CLEARI NG
1720 N VENTURA AVE
VENTURA CA

CONTI NUED ON NEXT PAGE

ROCKFALL BARRI ER

STRI PE REMOVAL

FENCI NG

REBAR

LANDSCAPI NG

CONSTRUCTI ON AREA SI GNS

WALLS

LEAD

CLEARI NG AND GRUBBI NG



05- 448104 Bl D245

05- SB-101-R SUMMARY OF REMAI NI NG BI DDERS PAGE 4

11/ 02/ 05 11/ 28/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 SUPER SEAL AND STRI PE STRI PI NG
P O BOX 6744
FI LLMORE CA
TAFT ELECTRIC ELECTRI CAL

1694 EASTMAN AVE
VENTURA CA

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 ALCORN FENCE COVPANY FENCI NG
SUN VALLEY CA
C H P STEEL COVPANY REBAR
VENTURA CA
K C | ENVI RONMENTAL PLANTI NG, | RRI GATI ON AND ERCSI ON CONTRCL

SAN LU S OBI SPO CA

K R C SAFETY COVPANY
VI SALIA CA

PAST ELECTRIC
VENTURA CA

SUPER SEAL AND STRI PE
FILLMORE CA

TRAFFI C CONTROL AND CONSTRUCTI ON AREA SI GNS

ELECTRI CAL

STRI PI NG AND MARKI NG



05- 448104 Bl D245

05- SB-101-R SUMMARY OF REMAI NI NG BI DDERS PAGE 5

11/ 02/ 05 11/ 28/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 SAMS EQUI PMENT AND SUPPLI ES
P O BOX 7797

FRESNO CA 93744

STATEW DE SAFETY AND SI GNS
522 LI NDON LANE
NI POMO CA 93444

SUPER SEAL AND STRI PE
P O BOX 755
FILLMORE CA 93016

TAFT ELECTRIC | TEM5 78 THRU 81
1694 EASTMAN AVENUE
VENTURA CA 93003



05-448104 Bl D245

05- SB- 101- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
11/ 02/ 05 11/ 28/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 750. 00 3, 750. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 30, 826. 00 30, 826. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 8, 451. 00 8, 451. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 94, 609. 00 94, 609. 00
5 (S) 120120 TYPE 111 BARRI CADE EA 26 109. 30 2, 841. 80
6 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 200 13.90 2, 780. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 7, 475.00 7, 475.00
8 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 100 104. 50 114, 950. 00
9 129100 TEMPORARY CRASH CUSHI ON MODULE EA 12 201. 30 2, 415. 60
10 150206 ABANDON CULVERT EA 1 1, 582. 00 1, 582. 00
11 (S) 037466 ABANDON WELL EA 1 2,374.00 2,374.00
12 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 1, 440 . 90 1, 296. 00
STRI PE
13 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 1, 700 3.70 6, 290. 00
14 150722 REMOVE PAVEMENT MARKER EA 600 3.20 1, 920. 00
15 150742 REMOVE ROADSI DE S| GN EA 4 164. 80 659. 20
16 150804 REMOVE DRAI NAGE FACI LI TY EA 3 6,591. 70 19, 775. 10
17 152390 RELOCATE ROADSI DE SI GN EA 2 626. 00 1, 252. 00
18 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 45, 000. 00 45, 000. 00
19 190101 ROADWAY EXCAVATI ON VB 6, 790 56. 40 382, 956. 00
20 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 1, 100 256. 40 282, 040. 00
(AERIALLY DEPCSI TED LEAD)
21 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 175. 00 5,175. 00
22 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 1, 224 56. 40 69, 033. 60
23 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 859 92. 00 79, 028. 00
24 (S) 200001 H GHMAY PLANTI NG LS LUMP SUM 171, 250. 00 171, 250. 00
25 (S) 203001 EROSI ON CONTROL ( BLANKET) MR 1,190 14. 50 17, 255. 00
26 (S) 037467 EROSI ON CONTROL ( TYPE BFM MR 2,910 1. 30 3, 783. 00
27 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON' CONTROL) EA 1 2, 760. 00 2, 760. 00
28 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 56, 000. 00 56, 000. 00
29 (S) 037468 VI NE PLANTER EA 220 104. 50 22, 990. 00
30 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 184, 500. 00 184, 500. 00
31 (S) 037469 50 MM HI GH DENSI TY POLYETHYLENE Pl PE M 5 172. 60 863. 00
CONDUI T ( OPEN TRENCH)
32 (S) 037470 200 MM HI GH DENSI TY POLYETHYLENE PI PE M 31 654. 80 20, 298. 80
CONDUI T (DI RECTI ONAL BORE)
33 (S) 037471 200 MM HI GH DENSI TY POLYETHYLENE PI PE M 10 172.50 1, 725. 00

CONDUI T ( OPEN TRENCH)



05-448104 Bl D245

05- SB- 101- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
11/ 02/ 05 11/ 28/ 05
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
34 260201 CLASS 2 AGGREGATE BASE VB 1, 480 47. 30 70, 004. 00
35 390103 ASPHALT CONCRETE ( TYPE B) TONN 1, 480 119. 80 177, 304. 00
36 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS V3 15 67.10 1, 006. 50
AREA)
37 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 2 1, 150. 00 2, 300. 00
38 (F) 510133 CLASS 2 CONCRETE ( RETAI NI NG WALL) VB 823 805. 00 662, 515. 00
39 510413 CLASS 1 CONCRETE (BOX CULVERT) VB 7 1,184. 00 8, 288. 00
40 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 15 3, 756. 30 56, 344. 50
41 (F) 510526 M NOR CONCRETE ( BACKFI LL) VB 10 612. 50 6, 125. 00
42 037472 ENTRY MONUMENT EA 2 10, 557. 00 21, 114. 00
43 037473 ENTRY WALL "A" EA 1 15, 631. 00 15, 631. 00
44 037474 ENTRY WALL "B" EA 1 8, 829. 00 8, 829. 00
45 037475 ENTRY BENCH EA 1 5, 832. 00 5, 832. 00
46 037476 ARCH TECTURAL TREATMENT " A" EA 1 1, 239. 00 1, 239. 00
47 037477 ARCH TECTURAL TREATMENT "B" EA 16 517. 50 8, 280. 00
48 037478 ARCH TECTURAL TREATMENT " C" EA 14 212. 80 2. 979. 20
49 037479 ARCH TECTURAL TREATMENT "D EA 8 860. 80 6, 886. 40
50 037480 ARCH TECTURAL TREATMENT " E" M 325 49. 00 15, 925. 00
51 511048 APPLY ANTI - GRAFFI TI COATI NG MR 1,910 9. 80 18, 718. 00
52 ( SF)520106 BAR REI NFORCI NG STEEL ( EPOXY COATED) KG 47,370 4. 60 217, 902. 00
53 566011 ROADSI DE SI GN - ONE POST EA 8 333. 50 2, 668. 00
54 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 4 155. 30 621. 20
METHOD)
55 568017 I NSTALL ROADSI DE SI GN PANEL ON EA 2 144. 00 288. 00
EXI STI NG POST
56 568023 I NSTALL ROADSI DE SI GN EA 1 2, 760. 00 2, 760. 00
(LAM NATED WOOD BOX POST)
57 620913 600 MV ALTERNATI VE PI PE CULVERT M 250 266. 60 66, 650. 00
58 650360 300 MM REI NFORCED CONCRETE Pl PE M 1 561. 00 561. 00
(CLASS I11)
59 650370 600 MV REI NFORCED CONCRETE Pl PE M 70 378. 40 26, 488. 00
(CLASS I11)
60 650375 750 MM REI NFORCED CONCRETE Pl PE M 130 396. 20 51, 506. 00
(CLASS I11)
61 681132 GEOCOVPOS| TE DRAI N MR 480 241. 40 115, 872. 00
62 681134 80 MM PLASTI C PI PE ( EDGE DRAI N) M 410 116. 70 47, 847.00
63 681137 80 MM PLASTI C PI PE ( EDGE DRAI N OUTLET) M 52 114. 40 5, 948. 80
64 707133 900 MM PRECAST CONCRETE PI PE | NLET M 9 230. 00 2,070. 00



05-448104 Bl D245

05- SB- 101- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
11/ 02/ 05 11/ 28/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
65 721009 ROCK SLOPE PROTECTI ON VB 5 230. 00 1, 150. 00
(FACING METHOD B)
66 721420 CONCRETE (DI TCH LI NI NG) VB 83 449. 20 37, 283. 60
67 729010 ROCK SLOPE PROTECTI ON FABRI C MR 9 230. 00 2,070. 00
68 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 1, 309 5. 00 6, 545. 00
69 (S) 037481 CHAI N LI NK FENCE ( TYPE CL- MOD) M 710 678. 50 481, 735. 00
70 (S) 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 110 299. 00 32, 890. 00
71 (S) 037482 ROCKFALL BARRI ER M 470 470. 10 220, 947. 00
72 (S) 037483 VEHI CLE BARRI CADE ( BOLLARDS) LS LUMP SUM 3, 680. 00 3, 680. 00
73 839701 CONCRETE BARRI ER ( TYPE 60) M 340 222. 00 75, 480. 00
74 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 10 586. 70 5, 867. 00
75 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 7,730 . 20 1, 546. 00
( SPRAYABLE)
76 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 400 5. 60 2, 240. 00
77 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 390 18. 90 7,371.00
78 (S) 860401 LI GHTI NG LS LUMP SUM 57, 500. 00 57, 500. 00
79 (S) 037484 Bl KE PATH LI GHTI NG LS LUMP SUM 224, 750. 00 224, 750. 00
80 (S) 860640 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 1 11, 155. 00 11, 155. 00
81 (S) 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUMP SUM 28, 750. 00 28, 750. 00
82 999990 MOBI LI ZATI ON LS LUMP SUM 332, 787. 00 332, 787. 00

TOTAL 4,812, 153. 30



05- 448104 Bl D245
05- SB-101-R SUMMARY OF REMAI NI NG BI DDERS PAGE 9
11/ 02/ 05 11/ 28/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 1, 500. 00 1500. 00 3, 588. 00 3588. 00 2,530. 00 2530. 00
2 45, 000. 00 45000. 00 51, 773. 00 51773. 00 46, 000. 00 46000. 00
3 6, 325. 00 6325. 00 7, 849. 00 7849. 00 8,451. 35 8451. 35
4 70, 000. 00 70000. 00 44, 436. 00 44436. 00 40, 250. 00 40250. 00
5 50. 00 1300. 00 115. 00 2990. 00 109. 25 2840. 50
6 12. 10 2420. 00 14. 00 2800. 00 13. 88 2776. 00
7 25, 000. 00 25000. 00 37, 950. 00 37950. 00 5, 750. 00 5750. 00
8 75. 00 82500. 00 116. 00 127600. 00 97.75 107525. 00
9 250. 00 3000. 00 288. 00 3456. 00 201. 25 2415. 00
10 1, 100. 00 1100. 00 3, 036. 00 3036. 00 2,875.00 2875. 00
11 2, 000. 00 2000. 00 5, 750. 00 5750. 00 6, 900. 00 6900. 00
12 2.50 3600. 00 6. 00 8640. 00 5.89 8481. 60
13 1.45 2465. 00 4.00 6800. 00 3.74 6358. 00
14 1.25 750. 00 3. 00 1800. 00 3.22 1932. 00
15 250. 00 1000. 00 288. 00 1152. 00 230. 00 920. 00
16 850. 00 2550. 00 1, 024. 00 3072. 00 345. 00 1035. 00
17 250. 00 500. 00 288. 00 576. 00 2,070. 00 4140. 00
18 45, 000. 00 45000. 00 84,477.00 84477. 00 69, 000. 00 69000. 00
19 50. 00 339500. 00 42.00 285180. 00 40. 25 273297. 50
20 255. 00 280500. 00 205. 00 225500. 00 287.50 316250. 00
21 3, 500. 00 3500. 00 9, 516. 00 9516. 00 5, 750. 00 5750. 00
22 105. 00 128520. 00 146. 00 178704. 00 59. 80 73195. 20
23 260. 00 223340. 00 250. 00 214750. 00 138. 00 118542. 00
24 179, 000. 00 179000. 00 186, 760. 00 186760. 00 109, 250. 00 109250. 00
25 8. 20 9758. 00 11.00 13090. 00 40. 25 47897. 50
26 2.00 5820. 00 2.00 5820. 00 2.99 8700. 90
27 600. 00 600. 00 920. 00 920. 00 2, 300. 00 2300. 00
28 48, 600. 00 48600. 00 55, 890. 00 55890. 00 51, 750. 00 51750. 00
29 250. 00 55000. 00 345. 00 75900. 00 143. 75 31625. 00
30 180. 00 180. 00 206, 023. 00 206023. 00 63, 250. 00 63250. 00
31 25. 00 125. 00 29. 00 145. 00 40. 25 201. 25
32 800. 00 24800. 00 45. 00 1395. 00 138. 00 4278. 00
33 305. 00 3050. 00 351. 00 3510. 00 51.75 517. 50
34 90. 00 133200. 00 95. 00 140600. 00 63. 25 93610. 00
35 100. 00 148000. 00 108. 00 159840. 00 78. 20 115736. 00
36 190. 00 2850. 00 115. 00 1725. 00 345. 00 5175. 00
37 1,100. 00 2200. 00 460. 00 920. 00 86. 25 172.50
38 1, 350. 00 1111050. 00 929. 00 764567. 00 690. 00 567870. 00
39 6, 180. 00 43260. 00 3,583. 00 25081. 00 1, 380. 00 9660. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

05- 448104
05- SB-101-R
11/ 02/ 05

140. 00
1, 000. 00
450. 00
1, 500. 00
70. 00
6.41
590. 00
260. 00
525. 00
2,500. 00
375. 00
64. 75
1.00
4.10

6. 60

71, 500. 00

187585.
2200.
700.
300.
2000.
81250.
600.
31500.
61750.
48000.
20500.
7280.
9000.
2250.
124500.
630.
8390.
418900.
28600.
246750.
2500.
127500.
647.
7730.
1640.
2574.
71500.

SUMMARY

OF

. 00

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

.00
57, 500.

00

REMA/

227500. 00
28650. 00
236850. 00
3040. 00
804. 00
690. 00
2300. 00
57000. 00
575. 00
21490. 00
46800. 00
88800. 00
20910. 00
3848. 00
7101. 00
2105. 00
63993. 00
135. 00
9163. 00
482090. 00
32890. 00
269310. 00
3680. 00
325720. 00
740. 00
7730. 00
1200. 00
2340. 00
57500. 00

NI NG BI DDERS
FOURTH

Bl D AMOUNT
1, 265. 00 18975
287.50 2875
3, 450. 00 6900
28, 750. 00 28750
28, 750. 00 28750
2,530. 00 2530
1,725.00 1725
2,875.00 46000
3, 680. 00 51520
4,600. 00 36800
97.75 31768
14. 24 27198.
4.55 215533
333.50 2668
155. 25 621.
143. 75 287.
2,760. 00 2760
47.09 11772.
127.59 127.
281.75 19722.
140. 30 18239.
40. 25 19320.
5.69 2332.
4.72 245,
316. 25 2846.
172. 50 862.
1, 265. 00 104995.
17. 25 155.
4.60 6021.
258. 75 183712.
108. 45 11929
465. 75 218902
462. 50 462.
517.50 175950.
74. 28 742.
.76 5874.
3.25 1300.
5.69 22109.
57, 500. 00 57500

Bl D245
PAGE 10
11/ 28/ 05



SUMMARY O

05- 448104

05- SB- 101- R
11/ 02/ 05

_______________________________ |

SECOND |

Bl D AMOUNT |

190, 000. 00 190000. 00

10, 000. 00 10000. 00|

5, 000. 00 5000. 00|

552, 596. 61 552596. 61

5,526, 592. 00

247, 250. 00
2,875.00
268. 00

1, 222, 403. 00

F REMAI NI NG BI DDERS

247250. 00
2875. 00
268. 00|
1222403. 00|

6, 590, 399. 00

FOURTH
Bl D AMOUNT
219, 637. 35 219637. 35
11, 500. 00 11500. 00
267. 95 267. 95
143, 750. 00 143750. 00
3, 945, 259. 28

Bl D245
PAGE 11
11/ 28/ 05



